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GERBER CONST INC
815 E. 675 S.
LEHI,UT 84043

Project No: SP-0089(99)90
Project Name: North Glendale to Long Valley Jct
Desc of Construction: CULVERT REPAIR
Estimate Completion date on or before 
County: KANE (25)

JNJ ENGINEERING 
CONSTRUCTION INC
P O BOX 2218
1240 WEST UZONA AVENUE
HILDALE,UT 84784-2218

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

20 - STRUCTURES
1 1Mobilization012850010 Lump     25,000.00 29,500.0029,500.0025,000.00 18,000.00 18,000.00
2 6Check Dam (Stone)01571002* cu yd    1,200.00 1,290.00215.00200.00 50.00 300.00
3 100Silt Fence01571003* ft       500.00 750.007.505.00 5.00 500.00
4 90Remove Fence022210080 ft       360.00 427.504.754.00 2.00 180.00
5 122Remove Pipe Culvert02221009* ft       61,000.00 28,060.00230.00500.00 400.00 48,800.00
6 1Clearing and Grubbing022310010 Lump     5,000.00 9,500.009,500.005,000.00 2,000.00 2,000.00
7 32134 inch Structural Steel Plate Pipe Culvert, 02610048* ft       32,000.00 46,080.001,440.001,000.00 1,200.00 38,400.00

Class D
8 95134 inch Steel Liner Plate02612000* ft       142,500.00 144,875.001,525.001,500.00 2,200.00 209,000.00
9 185Right-of-Way Fence, Type B  (Metal Post)028220020 ft       2,775.00 3,330.0018.0015.00 10.00 1,850.00

10 1Right-of-Way Gate   12 ft028220085 Each     800.00 1,100.001,100.00800.00 500.00 500.00
11 1Right-of-Way Gate   14 ft028220090 Each     1,000.00 1,250.001,250.001,000.00 500.00 500.00
12 1Landscaping02906000* Lump     6,000.00 7,500.007,500.006,000.00 10,000.00 10,000.00
13 1Establishment Period02936001* Lump     1,000.00 5,500.005,500.001,000.00 700.00 700.00

                                                                                          Subtotal 279,135.00 279,162.50 330,730.00

A(Contract Amount):
Contract Incentives: 00 0

A+Contract Incentives(Bid Amount for Award Considerations): 279,162.50 330,730.00279,135.00
Percent of Engineer's Estimate: 118.48 %100.01 %

279,135.00 279,162.50 330,730.00


